SCHEDULE OF WORK

OLD HIGHWAY 91 — SHIVWITS

2012 EWP

ITEM SPEC UNIT TOTAL
No. ITEM No. QTY UNIT PRICE PRICE
+1. MOBILIZATION & DEMOBILIZATION 8 1 LS

Seeding (subsidiary item) 6 1 Acre

2. GROUTED RIPRAP BANK PROTECTION

*2al. Riprap for Site 1 - Grouted Riprap Bank Protection 62 128 Ton
*2a2. Grout for Site 1 - Grouted Riprap Bank Protection 62 69 CY

Geotextile (subsidiary item) 95 40 Sqvd
*2b.  Site 1 - Culvert Plunge Pool 61 1595 Ton

Geotextile (subsidiary item) 95 267 SqYd
*3. GABIONS 61 545 CY

Geotextile (subsidiary item) 95 416 SqYd
*4, Site 3 — RIPRAP WALL & Layback Bank Protection 61 1,254 Ton

Geotextile (subsidiary item) 95 679 SqVYd

+Bid Item includes Clearing and Grubbing

*Bid Items include: Mining, Sorting, Hauling, Placement of Rock, & Geo-Textile

TOTAL CONTRACT PRICE

$




